

Exhibit 2

IFB #0120 Bedding and Manure Removal and Disposal NYS Fairgrounds

**Non-Fair Removal Schedule**

**\*NOTE:** The number of cubic yards referenced herein are approximate figures based upon 2014 bedding and manure removal data. The number of cubic yards to be removed pursuant to this contract may fluctuate, and contractor shall account for any such fluctuations when submitting a fixed price bid.

**\*\*Temporary Locations** may include: Dairy Cattle Buildings, Horse Exhibit Building, Swine/Goat/Llama Barn, Beef Pole Barn, and 4-H Horse Show Pole Barn Area and other areas at the Fairgrounds on which animal acts have been staged.

**January (Approximately 200 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	0
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once Weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**February (Approximately 200 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	0
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**March (Approximately 200 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	0
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**April (Approximately 1,500 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	Approx. 1,200 cubic yards/month
Horse Exhibit Building	2	Twice weekly beginning mid-April – Every Tuesday and Wednesday (Approx. 100 cubic yards/month)
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**May (Approximately 650 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	Twice weekly – Every Tuesday & Wednesday (Approx. 350 cubic yards/month)
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	Approx. 50 cubic yards/month
4-H Horse Show Pole Barn Area	6	Approx. 50 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0



**June (Approximately 650 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	Twice weekly – Every Tuesday & Wednesday (Approx. 250 cubic yards/month)
Swine/Goat/Llama	3	Approx. 50 cubic yards/month
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	Approx. 150 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**July (Approximately 1,000 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	Approx. 250 cubic yards/month
Horse Exhibit Building	2	Twice weekly – Every Tuesday & Wednesday (Approx. 350 cubic yards/month)
Swine/Goat/Llama	3	Approx. 50 cubic yards/month
Beef Pole Barn	4	Approx. 50 cubic yards/month
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	Approx. 100 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**August (Approximately 350 cubic yards/month *not including the Fair*):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	Twice weekly until Mid-August – Every Tuesday & Wednesday (Approx. 100 cubic yards/month)
Swine/Goat/Llama	3	Approx. 50 cubic yards/month
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	Approx. 50 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**September (Approximately 2,100 cubic yards/month not including the Fair and 72 hours after conclusion of the Fair):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	Approx. 250 cubic yards/month
Horse Exhibit Building	2	Twice weekly – Every Tuesday & Wednesday (Approx. 700 cubic yards/month)
Swine/Goat/Llama	3	Approx. 250 cubic yards/month
Beef Pole Barn	4	Approx. 100 cubic yards/month
Sheep Pole Barn	5	Approx. 250 cubic yards/month
4-H Horse Show Pole Barn Area	6	Approx. 150 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	Coliseum	Approx. 200 cubic yards/month

**October (Approximately 650 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	Twice weekly – Every Tuesday & Wednesday (Approx. 150 cubic yards/month)
Swine/Goat/Llama	3	Approx. 50 cubic yards/month
Beef Pole Barn	4	Approx. 200 cubic yards/month
Sheep Pole Barn	5	Approx. 25 cubic yards/month
4-H Horse Show Pole Barn Area	6	Approx. 25 cubic yards/month
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**November (Approximately 1,600 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	Twice weekly - Every Tuesday & Wednesday (Approx. 150 cubic yards/month)
Swine/Goat/Llama	3	Approx. 25 cubic yards/month
Beef Pole Barn	4	Approx. 100 cubic yards/month
Sheep Pole Barn	5	Approx. 25 cubic yards/month
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0



**December (Approximately 200 cubic yards/month):**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	0
Horse Exhibit Building	2	0
Swine/Goat/Llama	3	0
Beef Pole Barn	4	0
Sheep Pole Barn	5	0
4-H Horse Show Pole Barn Area	6	0
Race Horse Stable Area	7	Once weekly (Approx. 50 cubic yards/week)
Temporary Locations**	N/A	0

**Fairtime - Daily Removal Schedule per Section 2.2.2 of the IFB**

**\*\*\*NOTE: REMOVAL WILL BEGIN THE NIGHT BEFORE THE FAIR OPENS AND WILL CONTINUE FOR THIRTEEN (13) NIGHTS. ON NIGHTS ONE THROUGH 5 AND 7 THROUGH 13, APPROXIMATELY 300 TO 600 CUBIC YARDS OF BEDDING AND MANURE MUST BE REMOVED FROM LOCATIONS OUTSIDE THE DAIRY CATTLE BUILDING, HORSE EXHIBIT BUILDING, BEEF POLE BARN, SHEEP POLE BARN, SWINE/GOAT/LLAMA BUILDING, AND 4-H HORSE SHOW POLE BARN AREA. ON THE SIXTH NIGHT OF THE FAIR, APPROXIMATELY 1,900 CUBIC YARDS OF BEDDING AND MANURE MUST BE REMOVED FROM OUTSIDE THE DAIRY CATTLE BUILDING BETWEEN THE HOURS OF 10 P.M. AND MIDNIGHT. ALSO ON THE SIXTH NIGHT, APPROXIMATELY 600 CUBIC YARDS OF BEDDING AND MANURE MUST BE REMOVED FROM LOCATIONS OUTSIDE THE HORSE EXHIBIT BUILDINGS, BEEF POLE BARN, SHEEP POLE BARN, AND SWINE/GOAT/LLAMA BUILDING. REMOVAL FROM THESE LOCATIONS MUST BE COMPLETE BY 6:00 A.M. THE FOLLOWING DAY. UPON CONCLUSION OF THE ANNUAL FAIR, APPROXIMATELY 3,000 CUBIC YARDS OF BEDDING AND MANURE MUST BE REMOVED FROM THE FAIRGROUNDS FROM THE LOCATIONS REFERENCED BELOW WITHIN SEVENTY-TWO (72) HOURS.**

Building/Area	Location on Exhibit #1	Pick-Up/Removal Schedule Cubic Yards*
Dairy Cattle Building	1	Daily 10pm – 6am and on the Sixth Night of the Fair approximately 1,900 cubic yards of bedding and manure must be removed between the hours of 10 pm and midnight.***
Horse Exhibit Building	2	Daily 10pm – 6am***
Swine/Goat/Llama	3	Daily 10pm – 6am***
Beef Pole Barn	4	Daily 10pm – 6am***
Sheep Pole Barn	5	Daily 10pm – 6am***
4-H Horse Show Pole Barn Area	6	Daily 10pm – 6am***
Race Horse Stable Area	7	Twice During the Fair (Approx. 50 cubic yards each pick up)
Temporary Locations**	N/A	0